CONSOLIDATED SUMMARY			
NAME OF THE WORK: MODIFICATION & EXPANSION OF THE "ENT OPD"ON THE THIRD FLOOR OF "OPD BLOCK" AT CMC, TOWN CAMPUS.			**QUOTED AMOUNT**
1	**SCHEDULE-A**	**CIVIL WORKS- (DEMOLITION WORK+PROPOSED WORK)**	
2	**SCHEDULE-B**	**ELECTRICAL WORKS**	
		SUB TOTAL	
		CGST 9%	
		SGST 9%	
		GRAND TOTAL	