CONSOLIDATED SUMMARY			
NAME OF THE WORK:MODIFICATION OF "O4"WARD AT FOURTH FLOOR OF "O" BLOCK-EAST IN CMC, TOWN CAMPUS.			**QUOTED AMOUNT**
1	**SCHEDULE-A**	**CIVIL WORKS- (DEMOLITION WORK+PROPOSED WORK)**	
2	**SCHEDULE-B**	**MODULAR FURNITURE WORK**	
		SUB TOTAL	
		CGST 9%	
		SGST 9%	
		GRAND TOTAL	