CONSOLIDATED SUMMARY			
NAME OF THE WORK:MODIFICATION TO EXISTING O3 EAST WARD IN THIRD FLOOR OF 'O' BLOCK AT CMC TOWN CAMPUS.			**QUOTED AMOUNT**
1	**SCHEDULE-A**	**CIVIL WORKS- (DEMOLITION WORK+PROPOSED WORK)**	
2	**SCHEDULE-B**	**MODULAR FURNITURE WORK**	
		SUB TOTAL	
		CGST 9%	
		SGST 9%	
		GRAND TOTAL	